

WAKARUSA WASTEWATER TREATMENT PLANT & CONVEYANCE CORRIDOR PROJECT
CITY PROJECT NO. UT1304 - CONTRACT 4
CITY BID NO. B1519

		Crossland Heavy		Garney	
		Bid Bond Received?	Yes	Yes	
Addenda Acknowledged?	Addendum 1		Yes	Yes	
	Addendum 2		Yes	Yes	
	Addendum 3		Yes	Yes	
	Addendum 4		Yes	Yes	
	Addendum 5		Yes	Yes	
	Addendum 6		Yes	Yes	
	Addendum 7		Yes	Yes	
	Addendum 8		Yes	Yes	
	Addendum 9		Yes	Yes	
Total Lump Sum Base Bid			\$ 49,353,800	\$ 47,150,000	\$51,033,550
Item No.	Description	Estimated Quantity	Total Price	Total Price	Total Price
A.	Wakarusa WWTP: Deletion of Final Clarifier No. 2, Equipment, Launder Covers, and Yard Piping	Lump Sum	\$1,217,000	\$1,027,000	\$1,200,000
B.	Wakarusa WWTP: Addition of BNR Basin No. 2, Equipment, and Yard Piping	Lump Sum	\$4,734,000	\$3,886,000	\$5,170,000
C.	Wakarusa WWTP: Addition of 100 kW Solar Photovoltaic Ground Mount Panels	Lump Sum	\$418,000	\$556,000	\$833,000
D.	Wakarusa WWTP: Addition of Entire Solar Photovoltaic Ground Mount System	Lump Sum	\$696,000	\$838,000	\$1,000,250
E.	Wakarusa WWTP: Addition of Administration Building Conference Center and Parking Lot	Lump Sum	\$1,357,000	\$1,422,000	\$1,500,000
F.	PS 10: Deletion of Pump Station No. 10	Lump Sum	\$6,900,000	\$6,602,000	\$8,200,000
G.	PS 10: Deletion of Concrete Site Paving	Lump Sum	\$73,000	\$69,000	\$35,000
H.	Wakarusa WWTP: Deletion of Administration Building (Base Bid)	Lump Sum	\$2,039,000	\$1,627,000	\$2,600,000
I.	Wakarusa WWTP: Deletion of the LEED Requirements for the Wakarusa Administration Building	Lump Sum	\$109,000	\$117,000	\$25,000
J.	Wakarusa WWTP: Deletion of BNR Basin No. 1 Walkways	Lump Sum	\$100,000	\$62,000	\$80,000
K.	Wakarusa WWTP: Deletion of BNR No. 2 Sludge Storage Basin, Air Piping, Diffusers and PD Blower	Lump Sum	\$506,000	\$459,000	\$525,000
L.	Wakarusa WWTP: Deletion of Vehicle Storage and Maintenance Building	Lump Sum	\$880,000	\$753,000	\$880,000
M.	Wakarusa WWTP: Deletion of Concrete, Asphalt & Gravel Roads	Lump Sum	\$67,500	\$37,000	\$80,000
N.	Wakarusa WWTP: Deletion of Plant Perimeter Fencing	Lump Sum	\$55,000	\$48,000	\$120,000
O.	Wakarusa WWTP: Deletion of the Underground Electrical Service	Lump Sum	\$43,000	\$40,000	\$90,000
P.	Wakarusa WWTP: Deletion of Kansas River Lab Expansion	Lump Sum	\$1,450,000	\$1,380,000	\$1,900,000
Q.	PS 10: Deletion of PS 10 Grit/Scum Pump	Lump Sum	\$50,000	\$46,000	\$70,000
R.	Wakarusa WWTP: Deletion of Mechanical Clean Screen, Screenings Washer/Compactor	Lump Sum	\$155,000	\$137,000	\$325,000
S.	Wakarusa WWTP: Deletion of Grit Removal Head Cell, Grit Cup, Raptor and Associated Piping & Valves	Lump Sum	\$243,000	\$224,000	\$225,000
T.	Wakarusa WWTP: Deletion of Surface Aerator Air Test	Lump Sum	\$25,000	\$25,000	\$25,000
U.	Wakarusa WWTP: Deletion of Centrifuge, TWAS Pump, TWAS Irrigation Pump and Associated Piping & Valves	Lump Sum	\$299,000	\$258,000	\$350,000
V.	Wakarusa WWTP: Deletion of Building Perimeter Insulation	Lump Sum	\$10,000	\$15,000	\$20,000
W.	PS 10: Deletion of Ribbed Form Liner	Lump Sum	\$20,000	\$34,000	\$10,000
X.	Wakarusa WWTP: Deletion of the Electrical Switchgear Enclosure	Lump Sum	\$113,000	\$105,000	\$50,000
Y.	PS 10: Substitution of PVC for FRPM Interceptor Sewer Piping	Lump Sum	\$55,000	\$40,000	\$50,000
Equipment Questionnaire?			YES	YES	
List of Subs?			<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	
I&C Supplier Questionnaire?			YES	YES	